

PROJECT WISH
EXTENDED TWO WEEK PROGRAM
1 JULY 1959 - 15 JULY

Preliminary Area Cost Estimate

STATINTL

In-Plant Hours

Engineering
Tooling
Factory

In-Plant Costs

Engineering

Direct Labor & Overhead
Other Charges
Subtotal Engineering

Tooling

Direct Labor & Overhead
Tooling Mat. & Other Charges
Subtotal Tooling

Manufacturing

Direct Labor & Overhead
Material
Mfg. Other Charges
Subtotal Manufacturing

Total In-Plant

Systems

Flt. Controls (Mann-Honey)

Total Cost

Fee

Total Price